Addendum # 4

Contract Number: UMA16-03
Project Number: 1002586
Speedtype: 153070
Title: Knowles Curtain Wall Repairs and Roof Replacement

The attention of the bidders submitting proposals for the above subject project is called to the following addendum to the specifications and drawings. The items set forth herein, whether of omission, addition, substitution, or clarifications, are all to be included in and form a part of the proposal submitted.

The number of this Addendum (4) must be entered in the appropriate space “B. This bid includes addenda numbered (list all addenda) _____” found on Page 51 – Form For General Bid, and/or Page 59 - Form for Sub-Bid “B. This sub-bid includes addenda numbered (list all addenda) _____.

Clarification of the Construction Drawings and Specification:

Item #1 Question from Contractor: “In section 075200 3.3A it calls for “remove, replace or repair areas of unsuitable metal decking as described in section 053100..”. Is the roof FSB responsible for this work? It is not listed under the FSB sections. Also, since the roofers own the replacement of the blocking, and it is a unit price item, shouldn’t the FSB results include a # for that item?

Response from University of Massachusetts Amherst (UMA): CLARIFICATION: The prospective General Contractor is responsible for the work of the Contract listed under Specifications: Division 5 – Metals, Section 053100, Steel Decking and Section 055010, Metal Accessories and related work as referenced in the Drawings.

Unit Pricing for Section 061000 received from Roofing and Flashing Filed Sub Bid Contractors is as follows:

- Capeway Roofing System, Inc. $3.00/Linear Foot = $300.00.
- Greenwood Industries, Inc. $4.00/Linear Foot = $400.00.
- Titan Roofing, Inc. $8.00/Linear Foot = $800.00.
- Wayne Roofing Systems, LLC $8.00/Linear Foot = $800.00.

Item #2 Instructions to Bidders, Page 8, the legal ads in the “Central Register” & “The Republican” and Addendum Number: 03: CHANGE Revise the deadline date for opening of sealed bids for the General bids from Thursday, July 30, 2015 to Wednesday, August 05, 2015 – time and place remain the same.

End of Addendum # 4

By: John O. Martin
Director of Procurement